# Volume 1: Letter of Tender

Request for Proposal No. LG-2026-031 - Lakeshore Grand Hotel, Buildings A and B: Interior Fit-out Works (fictional)
Tenderer: Harbor & Pine Contractors (fictional)
We offer to execute the Works for the Combined Offer of $19,565,000.00, or for Lot A at $12,020,000.00 and Lot B at $7,545,000.00.
This tender remains valid for 120 days from the submission date.
Signed: Priya Natarajan, Chief Executive (fictional)

## Power of Attorney

The board of Harbor & Pine Contractors (fictional) authorizes Priya Natarajan to sign this tender and the Contract.

## Form B - Tenderer Information

Legal name: Harbor & Pine Contractors (fictional)
Legal form: corporation registered in the State of Lakeshore (fictional)

# Form G - Proposed Changes to Tender Requirements

| No. | Particular | Tender requirement | Proposed change | Reason |
|---|---|---|---|---|
| | None | | | |

## Form O - Litigation and Arbitration

Arbitration with Crescent Towers Owner LLC (fictional) over delay to a residential tower; amount in dispute $7,400,000; commenced 2025; pending.

## Form P - Termination of Contracts

No contract has been terminated in the last five years.

## Form R - Anti-collusion Certificate

We certify that this tender was prepared independently and without consultation with any other tenderer.
Signed: Priya Natarajan, Chief Executive (fictional)

## Form S - Conflict of Interest Declaration

We declare no conflict of interest with the Employer or its advisers.

# Volume 2: Technical Tender

## Form C - Key Personnel

| Role | Name | Years of relevant experience |
|---|---|---|
| Project Manager | Carla Jensen (fictional) | 16 |
| Site Manager | Ben Ashworth (fictional) | 9 |
| HSE Manager | Mina Sato (fictional) | 4 |
| BIM Coordinator | Femi Adeyemi (fictional) | 5 |

## Form E - Programme

Total programme duration for both buildings: 46 weeks from the commencement date.

## Form F - Proposed Subcontractors

| Package | Subcontractor |
|---|---|
| Joinery and millwork | Summit Interiors (fictional) |
| MEP | Lakeline Services (fictional) |

## Form H - Methodology

H.1 We will close Building A in stages and complete both buildings in a single sequence to shorten the programme.
H.2 Noisy works will be limited to 08:00 to 18:00 on weekdays.
H.3 Our BIM coordinator will maintain a model to LOD 300 and deliver an as-built model.
H.4 Deliveries will be routed through the service dock.
H.5 We will divert 60% of construction waste from landfill.
H.6 Our price excludes the removal of any concealed asbestos found behind existing finishes.

## Form I - Quality Plan

Our quality plan follows our certified quality management system, with inspection and test plans for each trade.

## Form J - Health, Safety and Environment Plan

The insurance carrier certifies that the current Experience Modification Rate of Harbor & Pine Contractors (fictional) is 1.12.

## Form L - BIM Capability

We have delivered BIM projects to LOD 300 with a dedicated coordinator.

## Form K - Relevant Experience

| No. | Project | Sector | Owner | Completed | Contract value | Role | Owner rating |
|---|---|---|---|---|---|---|---|
| 1 | Clearwater Harbour Hotel | hotel fit-out | Clearwater Hotels | 2021 | $11,900,000.00 | Prime contractor | Very Good |
| 2 | Ironwood Spa Resort Interiors | hotel fit-out | Ironwood Resorts | 2023 | $14,250,000.00 | Prime contractor | Very Good |
| 3 | Cedar Point Convention Hotel | hotel fit-out | Cedar Point Group | 2020 | $18,400,000.00 | Subcontractor (joinery package) | Satisfactory |
| 4 | Silver Lake Lodge Renovation | hotel fit-out | Silver Lake Resorts | 2024 | $9,600,000.00 | Prime contractor | Satisfactory |
| 5 | Brookfield Office Campus | office fit-out | Brookfield Partners | 2022 | $19,000,000.00 | Prime contractor | Very Good |

## Owner Performance Evaluation

Project: Clearwater Harbour Hotel
Owner: Clearwater Hotels (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2021
Overall performance rating: Very Good

## Owner Performance Evaluation

Project: Ironwood Spa Resort Interiors
Owner: Ironwood Resorts (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2023
Overall performance rating: Marginal

## Owner Performance Evaluation

Project: Cedar Point Convention Hotel
Owner: Cedar Point Group (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2020
Overall performance rating: Satisfactory

## Owner Performance Evaluation

Project: Silver Lake Lodge Renovation
Owner: Silver Lake Resorts (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2024
Overall performance rating: Satisfactory

## Owner Performance Evaluation

Project: Brookfield Office Campus
Owner: Brookfield Partners (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2022
Overall performance rating: Very Good

# Volume 3: Commercial Tender

## Pricing Schedule - Lot A

| Item | Description | Unit | Quantity | Rate | Amount |
|---|---|---|---|---|---|
| 1 | Preliminaries and general conditions | LS | 1 | $900,000.00 | $900,000.00 |
| 2 | Demolition and strip-out | SF | 96,000 | $6.10 | $585,600.00 |
| 3 | Partitions, ceilings and finishes | SF | 96,000 | $19.40 | $1,862,400.00 |
| 4 | Guest room fit-out, complete | KEY | 180 | $28,900.00 | $5,202,000.00 |
| 5 | Public area joinery and millwork | LS | 1 | $980,000.00 | $980,000.00 |
| 6 | Mechanical, electrical and plumbing modifications | LS | 1 | $2,240,000.00 | $2,240,000.00 |
| 7 | Provisional sum: art, signage and wayfinding | PS | 1 | $250,000.00 | $250,000.00 |
|  | Total Lot A |  |  |  | $12,020,000.00 |

## Pricing Schedule - Lot B

| Item | Description | Unit | Quantity | Rate | Amount |
|---|---|---|---|---|---|
| 1 | Preliminaries and general conditions | LS | 1 | $610,000.00 | $610,000.00 |
| 2 | Demolition and strip-out | SF | 64,000 | $6.10 | $390,400.00 |
| 3 | Partitions, ceilings and finishes | SF | 64,000 | $19.40 | $1,241,600.00 |
| 4 | Guest room fit-out, complete | KEY | 120 | $28,900.00 | $3,468,000.00 |
| 5 | Public area joinery and millwork | LS | 1 | $495,000.00 | $495,000.00 |
| 6 | Mechanical, electrical and plumbing modifications | LS | 1 | $1,190,000.00 | $1,190,000.00 |
| 7 | Provisional sum: art, signage and wayfinding | PS | 1 | $150,000.00 | $150,000.00 |
|  | Total Lot B |  |  |  | $7,545,000.00 |

## Combined Offer

Sum of Lot A and Lot B: $19,565,000.00
Discount for award of both lots: 0%
Combined Offer: $19,565,000.00

## Cash Flow Forecast

| Month | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
|---|---|---|---|---|---|---|---|---|---|---|---|
| Amount | 586,950 | 1,173,900 | 1,565,200 | 1,956,500 | 2,152,150 | 2,347,800 | 2,347,800 | 2,152,150 | 1,956,500 | 1,760,850 | 1,565,200 |