Volume 1: Letter of Tender

Request for Proposal No. LG-2026-031 - Lakeshore Grand Hotel, Buildings A and B: Interior Fit-out Works (fictional)
Tenderer: Cobalt Ridge Construction LLC (fictional)
We offer to execute the Works for the Combined Offer of $17,602,200.00, or for Lot A at $10,664,000.00 and Lot B at $7,116,000.00.
Combined Offer in words: Seventeen million six hundred two thousand two hundred dollars.
We acknowledge Addendum No. 1.
This tender remains valid for 90 days from the submission date.
Signed: Marcus Ellery, Managing Member (fictional)

Tender Security

Issued by: First Harbor Bank (fictional)
Amount: $355,000.00
This security is valid for 90 days from the submission date.

Form B - Tenderer Information

Legal name: Cobalt Ridge Construction LLC (fictional)
Registered in: State of Westmoor (fictional)

Registration	Number	Class	Valid until
General Building Contractor licence	WB-2290	Class A	31 March 2027
Tax clearance certificate	TC-51907		30 November 2026

Year	Annual turnover
2023	$36,100,000.00
2024	$39,400,000.00
2025	$41,900,000.00

Audited accounts provided for: 2022, 2023, 2024.
Owners holding 10% or more: Marcus Ellery (fictional), 70%; Westmoor Holdings (fictional), 30%.

Form G - Proposed Changes to Tender Requirements

No.	Particular	Tender requirement	Proposed change	Reason
1	Delay damages	$15,000 per day, capped at 10% of the Contract Price	$15,000 per day, capped at 5% of the Contract Price	To reflect the phased programme risk
2	Limit of liability	100% of the Contract Price	50% of the Contract Price	Company policy

Form O - Litigation and Arbitration

No litigation or arbitration over $5,000,000 in the last three years.

Form P - Termination of Contracts

No contract has been terminated in the last five years.

Form R - Anti-collusion Certificate

We certify that this tender was prepared independently and without consultation with any other tenderer.
Signed: Marcus Ellery, Managing Member (fictional)

Form S - Conflict of Interest Declaration

We declare no conflict of interest with the Employer or its advisers.

Volume 2: Technical Tender

Form C - Key Personnel

Role	Name	Years of relevant experience
Project Manager	Owen Pratt (fictional)	12
Site Manager	Lena Fisk (fictional)	6
HSE Manager	Raj Malhotra (fictional)	7

Form E - Programme

Total programme duration for both buildings: 39 weeks from the commencement date.

Form F - Proposed Subcontractors

Package	Subcontractor	Tax clearance valid until
Joinery and millwork	Summit Interiors (fictional)	31 March 2027
MEP	Ridgeway Electrical (fictional)	31 January 2027

Form D - Plant and Workforce

Item	Quantity	Owned or leased
Scissor lift	3	Owned
Telehandler	1	Leased

Site workforce resident in the State of Lakeshore: 33%

Form T - Technical Data

Parameter	Offered
Sound insulation between guest rooms (STC)	55
Lighting power density in guest rooms (W/sq ft)	0.9

Form H - Methodology

H.1 We will phase the works between the two buildings to suit the hotel's operations.
H.2 A mock-up guest room will be provided for approval before guest room installation.
H.3 Noisy works will be carried out between 08:00 and 18:00 on weekdays.
H.4 We will work in BIM to LOD 300 and deliver an as-built model.
H.5 Fire-stopping will be inspected by an independent third-party inspector.
H.6 Deliveries will be made through the service dock.
H.7 We will divert 75% of construction waste from landfill.

Form I - Quality Plan

Our quality plan follows our certified quality management system, with inspection and test plans for each trade.

Form J - Health, Safety and Environment Plan

The insurance carrier certifies that the current Experience Modification Rate of Cobalt Ridge Construction LLC (fictional) is 0.95.

Form L - BIM Capability

We have delivered BIM projects to LOD 300 with a dedicated coordinator.

Form K - Relevant Experience

No.	Project	Sector	Owner	Completed	Contract value	Role	Owner rating
1	Westgate Business Hotel	hotel fit-out	Westgate Hospitality	2020	$10,100,000.00	Prime contractor	Satisfactory
2	Pinecrest Boutique Hotel	hotel fit-out	Pinecrest Development	2023	$7,200,000.00	Prime contractor	Very Good
3	Summit County Courthouse Interiors	civic fit-out	Summit County	2022	$11,800,000.00	Prime contractor	Satisfactory
4	Bluewater Resort Rooms Upgrade	hotel fit-out	Bluewater Resorts	2025	$13,300,000.00	Prime contractor	Very Good

Owner Performance Evaluation

Project: Westgate Business Hotel
Owner: Westgate Hospitality (fictional)
Contractor evaluated: Cobalt Ridge Construction LLC (fictional)
Year of completion: 2020
Overall performance rating: Satisfactory

Owner Performance Evaluation

Project: Pinecrest Boutique Hotel
Owner: Pinecrest Development (fictional)
Contractor evaluated: Cobalt Ridge Construction LLC (fictional)
Year of completion: 2023
Overall performance rating: Very Good

Owner Performance Evaluation

Project: Summit County Courthouse Interiors
Owner: Summit County (fictional)
Contractor evaluated: Cobalt Ridge Construction LLC (fictional)
Year of completion: 2022
Overall performance rating: Satisfactory

Owner Performance Evaluation

Project: Bluewater Resort Rooms Upgrade
Owner: Bluewater Resorts (fictional)
Contractor evaluated: Cobalt Ridge Construction LLC (fictional)
Year of completion: 2025
Overall performance rating: Very Good

Volume 3: Commercial Tender

Pricing note: Our prices assume access to both buildings simultaneously from the commencement date.

Pricing Schedule - Lot A

Item	Description	Unit	Quantity	Rate	Amount
1	Preliminaries and general conditions	LS	1	$1,250,000.00	$1,250,000.00
2	Demolition and strip-out	SF	96,000	$6.10	$585,600.00
3	Partitions, ceilings and finishes	SF	96,000	$19.40	$1,862,400.00
4	Guest room fit-out, complete	KEY	180	$24,200.00	$4,176,000.00
5	Public area joinery and millwork	LS	1	$760,000.00	$760,000.00
6	Mechanical, electrical and plumbing modifications	LS	1	$1,880,000.00	$1,880,000.00
7	Provisional sum: art, signage and wayfinding	PS	1	$150,000.00	$150,000.00
	Total Lot A				$10,664,000.00

Pricing Schedule - Lot B

Item	Description	Unit	Quantity	Rate	Amount
1	Preliminaries and general conditions	LS	1	$860,000.00	$860,000.00
2	Demolition and strip-out	SF	64,000	$6.10	$390,400.00
3	Partitions, ceilings and finishes	SF	64,000	$19.40	$1,241,600.00
4	Guest room fit-out, complete	KEY	120	$24,200.00	$2,904,000.00
5	Public area joinery and millwork	LS	1	$380,000.00	$380,000.00
6	Mechanical, electrical and plumbing modifications	LS	1	$1,190,000.00	$1,190,000.00
7	Provisional sum: art, signage and wayfinding	PS	1	$150,000.00	$150,000.00
	Total Lot B				$7,116,000.00

Combined Offer

Sum of Lot A and Lot B: $17,780,000.00
Discount for award of both lots: 1%
Combined Offer: $17,602,200.00

Cash Flow Forecast

Month	1	2	3	4	5	6	7	8	9	10
Amount	2,816,352	2,640,330	2,288,286	1,936,242	1,760,220	1,584,198	1,408,176	1,232,154	1,056,132	880,110