Volume 1: Letter of Tender

Request for Proposal No. LG-2026-031 - Lakeshore Grand Hotel, Buildings A and B: Interior Fit-out Works (fictional)
Tenderer: Harbor & Pine Contractors (fictional)
We offer to execute the Works for the Combined Offer of $19,565,000.00, or for Lot A at $12,020,000.00 and Lot B at $7,545,000.00.
Combined Offer in words: Nineteen million five hundred fifty-six thousand dollars.
We acknowledge Addenda No. 1 and No. 2.
This tender remains valid for 120 days from the submission date.
Signed: Priya Natarajan, Chief Executive (fictional)

Power of Attorney

The board of Harbor & Pine Contractors (fictional) authorizes Priya Natarajan to sign this tender and the Contract.

Tender Security

Issued by: First Harbor Bank (fictional)
Amount: $391,300.00
This security is valid for 150 days from the submission date.

Site Visit Certificate

This certifies that a representative of Harbor & Pine Contractors (fictional) attended the site visit on 20 August 2026 (fictional).

Form B - Tenderer Information

Legal name: Harbor & Pine Contractors (fictional)
Registered in: State of Lakeshore (fictional)

Registration	Number	Class	Valid until
General Building Contractor licence	GB-3018	Class A	31 January 2027
Tax clearance certificate	TC-60455		31 August 2026

Year	Annual turnover
2023	$29,800,000.00
2024	$31,500,000.00
2025	$33,100,000.00

Audited accounts provided for: 2023, 2024, 2025.
Owners holding 10% or more: Priya Natarajan (fictional), 55%; Marcus Ellery (fictional), 15%; Pine Street Builders (fictional), 30%.
Joint venture members

Member	Role	Share
Harbor Interiors (fictional)	Lead member	80%
Pine Street Builders (fictional)	Member	20%

Form G - Proposed Changes to Tender Requirements

No.	Particular	Tender requirement	Proposed change	Reason
	None			

Form O - Litigation and Arbitration

Arbitration with Crescent Towers Owner LLC (fictional) over delay to a residential tower; amount in dispute $7,400,000; commenced 2025; pending.

Form P - Termination of Contracts

No contract has been terminated in the last five years.

Form R - Anti-collusion Certificate

We certify that this tender was prepared independently and without consultation with any other tenderer.
Signed: Priya Natarajan, Chief Executive (fictional)

Form S - Conflict of Interest Declaration

We declare no conflict of interest with the Employer or its advisers.

Volume 2: Technical Tender

Form C - Key Personnel

Role	Name	Years of relevant experience
Project Manager	Carla Jensen (fictional)	16
Site Manager	Ben Ashworth (fictional)	9
HSE Manager	Mina Sato (fictional)	4
BIM Coordinator	Femi Adeyemi (fictional)	5

Form E - Programme

Total programme duration for both buildings: 46 weeks from the commencement date.

Form F - Proposed Subcontractors

Package	Subcontractor	Tax clearance valid until
Joinery and millwork	Summit Interiors (fictional)	31 March 2027
MEP	Lakeline Services (fictional)	

Form D - Plant and Workforce

Item	Quantity	Owned or leased
Scissor lift	4	Leased
Telehandler	1	Leased
Goods hoist	1	Leased

Site workforce resident in the State of Lakeshore: 22%

Form T - Technical Data

Parameter	Offered
Sound insulation between guest rooms (STC)	50
Lighting power density in guest rooms (W/sq ft)	0.85

Form H - Methodology

H.1 We will close Building A in stages and complete both buildings in a single sequence to shorten the programme.
H.2 Noisy works will be limited to 08:00 to 18:00 on weekdays.
H.3 Our BIM coordinator will maintain a model to LOD 300 and deliver an as-built model.
H.4 Deliveries will be routed through the service dock.
H.5 We will divert 60% of construction waste from landfill.
H.6 Our price excludes the removal of any concealed asbestos found behind existing finishes.
H.7 Our preliminaries allowance of $610,000.00 for Building B covers the phased handover.

Form I - Quality Plan

Our quality plan follows our certified quality management system, with inspection and test plans for each trade.

Form J - Health, Safety and Environment Plan

The insurance carrier certifies that the current Experience Modification Rate of Harbor & Pine Contractors (fictional) is 1.12.

Form L - BIM Capability

We have delivered BIM projects to LOD 300 with a dedicated coordinator.

Form K - Relevant Experience

No.	Project	Sector	Owner	Completed	Contract value	Role	Owner rating
1	Clearwater Harbour Hotel	hotel fit-out	Clearwater Hotels	2021	$11,900,000.00	Prime contractor	Very Good
2	Ironwood Spa Resort Interiors	hotel fit-out	Ironwood Resorts	2023	$14,250,000.00	Prime contractor	Very Good
3	Cedar Point Convention Hotel	hotel fit-out	Cedar Point Group	2020	$18,400,000.00	Subcontractor (joinery package)	Satisfactory
4	Silver Lake Lodge Renovation	hotel fit-out	Silver Lake Resorts	2024	$9,600,000.00	Prime contractor	Satisfactory
5	Brookfield Office Campus	office fit-out	Brookfield Partners	2022	$19,000,000.00	Prime contractor	Very Good

Owner Performance Evaluation

Project: Clearwater Harbour Hotel
Owner: Clearwater Hotels (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2021
Overall performance rating: Very Good

Owner Performance Evaluation

Project: Ironwood Spa Resort Interiors
Owner: Ironwood Resorts (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2023
Overall performance rating: Marginal

Owner Performance Evaluation

Project: Cedar Point Convention Hotel
Owner: Cedar Point Group (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2020
Overall performance rating: Satisfactory

Owner Performance Evaluation

Project: Silver Lake Lodge Renovation
Owner: Silver Lake Resorts (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2024
Overall performance rating: Satisfactory

Owner Performance Evaluation

Project: Brookfield Office Campus
Owner: Brookfield Partners (fictional)
Contractor evaluated: Harbor & Pine Contractors (fictional)
Year of completion: 2022
Overall performance rating: Very Good

Volume 3: Commercial Tender

Pricing Schedule - Lot A

Item	Description	Unit	Quantity	Rate	Amount
1	Preliminaries and general conditions	LS	1	$900,000.00	$900,000.00
2	Demolition and strip-out	SF	96,000	$6.10	$585,600.00
3	Partitions, ceilings and finishes	SF	96,000	$19.40	$1,862,400.00
4	Guest room fit-out, complete	KEY	180	$28,900.00	$5,202,000.00
5	Public area joinery and millwork	LS	1	$980,000.00	$980,000.00
6	Mechanical, electrical and plumbing modifications	LS	1	$2,240,000.00	$2,240,000.00
7	Provisional sum: art, signage and wayfinding	PS	1	$250,000.00	$250,000.00
	Total Lot A				$12,020,000.00

Pricing Schedule - Lot B

Item	Description	Unit	Quantity	Rate	Amount
1	Preliminaries and general conditions	LS	1	$610,000.00	$610,000.00
2	Demolition and strip-out	SF	64,000	$6.10	$390,400.00
3	Partitions, ceilings and finishes	SF	64,000	$19.40	$1,241,600.00
4	Guest room fit-out, complete	KEY	120	$28,900.00	$3,468,000.00
5	Public area joinery and millwork	LS	1	$495,000.00	$495,000.00
6	Mechanical, electrical and plumbing modifications	LS	1	$1,190,000.00	$1,190,000.00
7	Provisional sum: art, signage and wayfinding	PS	1	$150,000.00	$150,000.00
	Total Lot B				$7,545,000.00

Combined Offer

Sum of Lot A and Lot B: $19,565,000.00
Discount for award of both lots: 0%
Combined Offer: $19,565,000.00
Sales tax at 6%, stated separately: $1,173,900.00

Cash Flow Forecast

Month	1	2	3	4	5	6	7	8	9	10	11
Amount	586,950	1,173,900	1,565,200	1,956,500	2,152,150	2,347,800	2,347,800	2,152,150	1,956,500	1,760,850	1,565,200